



ADDENDUM NO. 1
RFP#3-2015/2016 Painting Gym Ceiling

Addendum for Painting GCSC Gym Ceiling RFP#3-2015/2016 is amended in the following particulars and in these particulars only. All provisions of the original documents shall remain in force, except as specifically modified or changed herein or by other Addenda issued by GCSC. This Addendum is hereby made part of the Contract Documents of the RFP.

RESPONSE TO WRITTEN QUESTIONS RECEIVED:

Question #1: Is there a budget or construction estimate by the college?

- ❖ **No, the intent is for proposers to provide cost of project to college.**

Question #2: Does the college want a 20-year warranty?

- ❖ **Yes, the college is asking for a 20-year manufacturer paint warranty. If your paint manufacturer is not willing to meet that standard than offer, the greatest amount of years in the approach and understanding. The college reserves the rights to give a score value on the Evaluation Form based on contractor meeting the desired 20 year warranty.**

Please understand that it is of great importance that construction/painting starts March 14, 2016 and be completed no later than May 12, 2016, due to Athletics schedule, summer camps and other work. This is the only period work can be performed. The contractor awarded this project will need to make all efforts to meet requirement.

December 7, 2015 at 4:00PM was the last date and time vendors can submit questions on this project. All vendors are responsible for receiving and reading Addendums on project. All Addendums will be post at gulfcoast.edu/procurement.

Fred Brown, Procurement Director

Signature