

ADDENDUM NO. ONE (1)

The Construction Drawings and/or Project Manual for the above project are amended in the following particulars and in these particulars only. All provisions of the original drawings and/or specifications shall remain in force, except as specifically modified or changed herein or by other Addenda issued by the Architect. This Addendum is hereby made part of the Contract Documents.

A Non-Mandatory Pre-Bid Conference was held May 30 at 11:00 a.m. at the GCSC Facilities Maintenance Office as advertised. This Addendum incorporates responses to questions received to date. Attached is the attendance Sign-In Sheet.

PROJECT MANUAL/SPECIFICATIONS (PM):

Item No. PM1: Refer to Specification Section 000700, Invitation to Bid, Item 1.1.F; **CHANGE THE BID DATE** to read as follows:

“Bid proposals will be read aloud publicly at the bid opening on **June 15, 2017 at 2:30 pm (CST)**. The bid results will be posted on the College’s procurement website.”

Item No. PM2: Refer to Section 001000, Instructions to Bidders;

a. Refer to Item 1.1.G; **CHANGE THE BID DATE** to read as follows:

“**June 15, 2017 at 2:30 pm (CST)**.”

b. Refer to Item 1.18.A; **CHANGE** to read:

“Bids will be received on or before **June 15, 2017 until 2:30 pm (CST)**.”

c. Refer to Item 1.18.B; **CHANGE** to read:


“Bids will be read aloud on **June 15, 2017 at 2:30 pm (CST)**.”

DRAWINGS:

CIVIL ENGINEERING (C) Refer to attached updated Drawings:

Item No. 1C: Refer to attached Drawing Sheet C8, Overall Demolition Plan, Civil Addendum #2: **REPLACE** Attached Civil Drawing Sheet C8, Overall Demolition Plan to clarify removal of existing Softball Field, etc..

End of Addendum No. 2



KEY MAP
N.T.S.

LEGEND


BUILDING, PAVEMENT, CURB, SIDEWALK, ETC. TO BE REMOVED

GRAVEL TO BE REMOVED

OBJECT TO BE REMOVED
 LIMITS OF CONSTRUCTION

GENERAL NOTES:

- ALL DISTURBED AREAS SHALL BE SEED AND MULCHED IF LEFT UNATTENDED FOR SEVEN CONTINUOUS DAYS. SEED AND MULCH SHALL BE REQUIRED TO HAVE 80% COVERAGE OF A PERENNIAL TYPE GROUND COVER WITHIN 90 DAYS OF PLANTING. AT LEAST 75% COVERAGE MUST BE PROVIDED BY A SEASONAL COVERAGE WITHIN 30 DAYS OF PLANTING.
- CONTRACTOR IS RESPONSIBLE FOR FIELD LOCATION OF ALL EXISTING UTILITIES.



MATCHLINE

MATCHLINE

MATCHLINE

MATCHLINE

May 4, 2017 (11:25:04 EST)
K:\G089581\G089581_C089581_PARKING IMPROVEMENTS PH II_CIVIL\FOLDERA_PRODUCTION\G089581_DEMOPLAN.DWG

FLA
FLORIDA ARCHITECTS
LICENSE #AA0002730
648 Florida Avenue
Panama City, FL 32401
P 850/257-5400

JONATHAN SKLARSKI
FL. P.E. 67361

Principal in Charge
Joseph J. Sorci
Project Number:
4166-14
Date Issued:
5-4-2017
Drawn By:
M.W.
Checked By:
J.S.
Revisions:
BID No.
ITB#7-2016/2017



GULF COAST STATE COLLEGE
CAMPUS IMPROVEMENTS
PHASE II

OVERALL
DEMOLITION
PLAN

100% CONSTRUCTION DOCUMENTS
Sheet Number
C8

Copyright © 2016 by Florida Architects, Inc. All rights reserved. No part of this drawing may be reproduced, changed or copied in any form or by any means, without the written consent of Florida Architects, Inc.